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Contract Number 01-499904

Date Adv.: 10/11/2010

Item |Item Item Description Unit of Estimated

No. [Code Measure

Quantity

1 074016 |CONSTRUCTION LS LUMP
SITE MANAGEMENT SUM

2 074019 |PREPARE STORM LS LUMP
WATER POLLUTION SUM
PREVENTION PLAN

3 074028 | TEMPORARY FIBER LF 370
ROLL

4 074035 | TEMPORARY CHECK LF 390
DAM

5 074038 | TEMPORARY EA 48
DRAINAGE INLET
PROTECTION

6 074042 | TEMPORARY LS LUMP
CONCRETE SUM
WASHOUT
(PORTABLE)

7 074055 | TEMPORARY SOIL SQYD 87,800
BINDER

8 074057 |STORM WATER EA 1
ANNUAL REPORT

9 120090 [ CONSTRUCTION LS LUMP
AREA SIGNS SUM

10 120100 TRAFFIC CONTROL LS LUMP
SYSTEM SUM

11 128650 |PORTABLE EA 2
CHANGEABLE
MESSAGE SIGN

12 150662 REMOVE METAL LF 170
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RAILING

13 |152430 |[ADJUST INLET EA 7

14 |190101 |ROADWAY cY 2,470
EXCAVATION

15 (190110 [LEAD COMPLIANCE LS LUMP
PLAN SUM

16 |190115 |[ASBESTOS LS LUMP
COMPLIANCE PLAN SUM
(NATURALLY
OCCURING
ASBESTOS)

17 (203032 |[EROSION CONTROL ACRE 16
(HYDROSEED)
(ACRE)

18 |260201 [CLASS 2 cY 150
AGGREGATE BASE

19 (390136 |[MINOR HOT MIX TON 190
ASPHALT

20 |566011 |ROADSIDE SIGN - EA 2
ONE POST

21 [820112 |MARKER (CULVERT) EA 48

22 (832070 |VEGETATION sQYD 33,400
CONTROL (MINOR
CONCRETE)

23 (019453 |HIGH TENSION LF 58,800
CABLE BARRIER

24 (839311 |DOUBLE THRIE LF 1,440
BEAM BARRIER
(WOOD POST)

25 [019454 |HIGH TENSION EA 26
CABLE BARRIER
TERMINAL

26 |860090 |MAINTAINING LS LUMP
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EXISTING TRAFFIC SUM
MANAGEMENT
SYSTEM ELEMENTS
DURING
CONSTRUCTION
27 999990 |MOBILIZATION LS LUMP
SUM
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